



Office of the President of the Philippines
PRESIDENTIAL COMMUNICATIONS OFFICE
Manila

SUPPLEMENTAL BID BULLETIN NO. 2
31 May 2024

Supply and Delivery of Tokens and Collaterals for Various OUPEEA Projects
[Procurement/Contract No. 2024-04-P-065]

Anent the Pre-Bid Conference held on **30 May 2024** for the above-cited procurement project by the Bids and Awards Committee, and the inquiries received by the Secretariat thereafter, please be informed of the following clarifications made and the amendments on the Bidding Documents:

All amendments are indicated in **red**

I. Section I. Invitation to Bid

Amendments	Link
Please be informed on the PCO Amended Hybrid Procurement Set Up Guidelines and the Bidder's Guide.	Which will access through the link below: https://bit.ly/3RcPSnX
A bidder clarified whether a project awarded having different lots under one procurement can be used as a Single Largest Completed Contract	The Committee resolved decided to accept a single project in various lots to be use as a Single Largest Completed Contract
Clarification if the abovementioned project is comprising of lots or a single project	This project Supply and Delivery of Tokens and Collaterals for Various OUPEEA Projects [Procurement/Contract No. 2024-04-P-065] should read as one (1) lot with various line items



II. Technical Specifications

Clarifications			Amendments	
Item No.	Description	Delivery Schedule	Description	Delivery Schedule
1	Customized Paper bags for Partner Agencies and Stakeholders	Initial Delivery Date: Two (2) weeks after the release of NOA - 500 pcs. Final Delivery Date: Two (2) weeks after the initial delivery - 500 pcs.	Customized Paper bags for Partner Agencies and Stakeholders	Initial Delivery Date: Two (2) weeks after the release of NTP - 500 pcs. Final Delivery Date: Two (2) weeks after the initial delivery - 500 pcs.
2	Alcohol Sprayers (50ml) for CommUnity Campus Caravan	Initial Delivery Date: Two (2) weeks after the release of NOA - 3,000 pcs Final Delivery Date: Two (2) weeks after the initial delivery - 3,000 pcs.	Alcohol Sprayers (50ml) for CommUnity Campus Caravan	Initial Delivery Date: Two (2) weeks after the release of NTP - 3,000 pcs Final Delivery Date: Two (2) weeks after the initial delivery - 3,000 pcs.
3	Customized 2025 Planner for Stakeholders and Partner Agencies	Initial Delivery Date: Two (2) weeks after the release of NOA - 500 pcs.	Customized 2025 Planner for Stakeholders and Partner Agencies	Initial Delivery Date: Two (2) weeks after the release of NTP - 500 pcs.

		<p>Final Delivery Date:</p> <p>Two (2) weeks after the initial delivery - 500 pcs.</p>		<p>Final Delivery Date:</p> <p>Two (2) weeks after the initial delivery - 500 pcs.</p>
4	<p>Customized Journal/Open dated Notebook Planner for Stakeholders and Partner Agencies</p>	<p>Final Delivery Date:</p> <p>Two (2) weeks after the release of NOA - 500 pcs</p>	<p>Customized Journal/Open dated Notebook Planner for Stakeholders and Partner Agencies</p>	<p>Final Delivery Date:</p> <p>Two (2) weeks after the release of NTP - 500 pcs</p>
5	<p>Wall Clocks (For stakeholders and partner agencies)</p>	<p>Initial Delivery Date:</p> <p>Two (2) weeks after the release of NOA - 500 pcs.</p> <p>Final Delivery Date:</p> <p>Two (2) weeks after the initial delivery - 500 pcs.</p>	<p>Wall Clocks (For stakeholders and partner agencies)</p>	<p>Initial Delivery Date:</p> <p>Two (2) weeks after the release of NTP - 500 pcs.</p> <p>Final Delivery Date:</p> <p>Two (2) weeks after the initial delivery - 500 pcs.</p>
6	<p>Kadiwa ng Pangulo Polo Shirts</p>	<p>Initial Delivery Date:</p> <p>Two (2) weeks after the release of NOA - 500 pcs.</p> <p>Final Delivery Date:</p> <p>Two (2) to Three (3) weeks after the initial delivery - 500 pcs.</p>	<p>Kadiwa ng Pangulo Polo Shirts</p>	<p>Initial Delivery Date:</p> <p>Two (2) weeks after the release of NTP - 500 pcs.</p> <p>Final Delivery Date:</p> <p>Two (2) to Three (3) weeks after the initial delivery - 500 pcs.</p>

7	Kadiwa ng Pangulo Tarpaulin	Final Delivery Date: Two (2) weeks after the release of NOA - 400 pcs	Kadiwa ng Pangulo Tarpaulin	Final Delivery Date: Two (2) weeks after the release of NTP - 400 pcs
8	Kadiwa ng Pangulo Apron	Initial Delivery Date: Two (2) weeks after the release of NOA - 2,500 pcs. Final Delivery Date: Two (2) to Three (3) weeks after the initial delivery - 2,500 pcs.	Kadiwa ng Pangulo Apron	Initial Delivery Date: Two (2) weeks after the release of NTP - 2,500 pcs. Final Delivery Date: Two (2) to Three (3) weeks after the initial delivery - 2,500 pcs.
9	Kadiwa ng Pangulo Eco-Bag	Item 9: Kadiwa ng Pangulo Eco-Bag Initial Delivery Date: Two (2) weeks after the release of NOA - 50,000 pcs ; and Second Delivery Date: One (1) month after the initial delivery - 50,000 pcs .	Kadiwa ng Pangulo Eco-Bag	Item 9: Kadiwa ng Pangulo Eco-Bag Initial Delivery Date: Two (2) weeks after the release of NTP - 50,000 pcs ; and Second Delivery Date: One (1) month after the initial delivery - 50,000 pcs .
10	Kadiwa ng Pangulo Jackets	Final Delivery Date: Two (2) to Three (3) weeks after the	Kadiwa ng Pangulo Jackets	Final Delivery Date: Two (2) to Three (3) weeks after the release of NTP - 400 pcs

		release of NOA- 400 pcs		
11	Bagong Pilipinas Polo Shirts	Final Delivery Date: Two (2) to Three (3) weeks after the release of NOA - 1,000 pcs.	Bagong Pilipinas Polo Shirts	Final Delivery Date: Two (2) to Three (3) weeks after the release of NTP - 1,000 pcs.
12	Bagong Pilipinas T-Shirts	Final Delivery Date: Two (2) to Three (3) weeks after the release of NOA - 2,000 pcs.	Bagong Pilipinas T-Shirts	Final Delivery Date: Two (2) to Three (3) weeks after the release of NOA - 2,000 pcs.
13	Kadiwa ng Pangulo Vest	Final Delivery Date: Two (2) to Three (3) weeks after the release of NOA- 1,000 pcs	Kadiwa ng Pangulo Vest	Final Delivery Date: Two (2) to Three (3) weeks after the release of NTP - 1,000 pcs
14	Customized Bomber Jacket	Two (2) weeks after the release of NOA	Customized Bomber Jacket	Two (2) weeks after the release of NTP
15	Customized Polo Shirts	Delivery Date: Two (2) weeks after the release of NOA	Customized Polo Shirts	Delivery Date: Two (2) weeks after the release of NTP

Pursuant to Section 22.5 of the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184, this Supplemental/Bid Bulletin is issued for the information and guidance of all prospective bidders and shall form an integral part of the Bidding Documents issued for said the project.

Should you have further concerns, you may contact the BAC Secretariat through the details below:

BIDS AND AWARDS COMMITTEE SECRETARIAT

Presidential Communications Office, New Executive Building,
JP Laurel St., San Miguel, Manila,
Metro Manila, Philippines
(02) 8733-0790
Email: bac1@pco.gov.ph
Website: <https://pco.gov.ph>

For information and guidance.

(Original signed)
ASEC. VICTOR EMMANUEL G. LANSANG
Chairperson
Bids and Awards Committee

Conforme:

Signature over printed name

Designation: _____
Company: _____
Date: _____

Nota bene: For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: **(a) Strikethrough** denotes deletion; **(b) Underline** - denotes inclusion of new item/requirement; and **(c) “xxx”** - denotes separation of phrase/s being amended from the rest of the main text.